



July 19, 2023

**ADDENDUM NO. 1 TO
REQUEST FOR PROPOSALS
FOR
AUDIO VISUAL DESIGN & INSTALLATION**

Dear Prospective Bidder:

This letter is Addendum No. 1 to the RFP for Audio Visual Design & Installation, Monterey Bay Air Resources District Main Conference Room, issued June 29, 2023. Where text has been revised is shown below. Deleted text is shown in strike-through format, and added text is italicized. The RFP is revised as follows:

Addendum Item	Reference	Change(s)
1.	RFP, <u>Site Visit</u> Cover Page	Site Visit: July 12, 2023, 1:00PM 3:00PM
2.	RFP, <u>Deadline (received by AMBAG)</u> : Cover Page	Deadline (received by AMBAG): August 4, 2023 <i>August 11, 2023</i>
3.	RFP, <u>Schedule, Task</u> Pg. 11	Mandatory Pre-proposal vendor walk through and site visit
4.	RFP, <u>Schedule, Completion Date</u> Pg. 11	1:00pm – 3:00pm July 12, 2023 <i>Upon vendor request</i>
5.	RFP, <u>Schedule, Completion Date</u> Pg. 11	August 4, 2023 <i>August 11, 2023</i>
6.	RFP, <u>Schedule, Completion Date</u> Pg. 11	August 10 – 17, 2023 <i>August 14-17, 2023</i>
7.	RFP, <u>Proposal Submittal</u> Pg. 11	August 4, 2023 <i>August 11, 2023</i>

Planning Excellence!

8.	RFP, <u>Proposal Requirements</u> Pg. 12	Affirm <i>a firm</i>
9.	RFP, <u>E. Signature</u> Pg. 16	August <i>October 31</i>

The remaining provisions of the RFP, released on June 29, 2023 remain unchanged. In the event of a conflict between this addendum and the previous version(s), this addendum shall take precedence.

Any questions concerning this addendum to the RFP should be directed to the Project Manager, Errol Osteraa, at eosteraa@ambag.org.

Prospective Bidder must acknowledge receipt of this addendum by signing below and returning this form with proposal.

<i>Except as expressly modified herein, all else remains as originally issued and in full force.</i>
Name of Prospective Bidder :
Prospective Bidder's Authorized Signature:
Title:
Date: